



Bid Tabulation-Preliminary Results Fiber Material Bid# 2021-005

October 20th 3:00pm Bid Opening

Jefferson County PUD- Four Corners Meeting Room

Opened By: Kevin Street

Recorded By: Alyson Dean

Company Name	Contact Name	Bid Submitted	Total Bid Amount	Lead Time	Bid Bond
General Pacific- Bid# 1	Shelby Hansen	Buried- <i>no quote</i> Aerial-\$649,169.20 Drop- <i>no quote</i> Hand Holes- <i>no quote</i>	\$649,169.20	Buried- Aerial- 18-22 weeks Drop- Hand Holes-	Yes
Aether Fiber Solutions	Gerry Gonzalez	Buried- \$197,062.13 Aerial- \$515,036.27 Drop- \$145,200.00 Hand Holes- <i>no quote</i>	\$857,298.40	Buried- 70 days Aerial- 70 days Drop- 70 days Hand Holes- 70 days	No
Genuine Cable	Mike Melnick	Buried- \$216,473.70 Aerial- \$646,879.20 Drop- \$129,600.00 Hand Holes- <i>no quote</i>	\$992,952.90	Buried- May/June 2022 Aerial- December 2021 Drop- April 2022 Hand Holes-	Yes
General Pacific- Bid# 3	Shelby Hansen	Buried- \$221,099.50 Aerial- \$721,441.60 Drop- \$121,500.00 Hand Holes- <i>no quote</i>	\$1,064,041.10	Buried- 54-56 weeks Aerial- 54-56 weeks Drop-54-56 weeks Hand Holes-	Yes
Anixter- Bid# 1	Jed Doyle	Buried- \$192,978.30 Aerial- \$673,809.60 Drop- \$99,000.00 Hand Holes- \$184,500.00	\$1,150,287.90	Buried- 87 weeks Aerial-16-18 weeks Drop- 87 weeks Hand Holes- 24 weeks	Yes
General Pacific- Bid# 2	Shelby Hansen	Buried- \$236,465.40 Aerial- \$780,523.60 Drop- \$207,900.00 Hand Holes- <i>no quote</i>	\$1,224,889.00	Buried- 17-20 weeks Aerial- 16-19 weeks Drop- 17-20 weeks Hand Holes-	Yes

Anixter- Bid# 2	Jed Doyle	Buried- \$253,503.00 Aerial- \$734,632.00 Drop- \$153,000.00 Hand Holes- \$197,948.00	\$1,339,083.00	Buried- per allocation Aerial- per allocation Drop- per allocation Hand Holes- per allocation	Yes
Irby	Chris Norris	Buried- \$196,711.00 Aerial- \$1,002,562.00 Drop- \$153,000.00 Hand Holes- \$176,439.40	\$1,528,712.40	Buried- 18-20 weeks Aerial- 18-20 weeks Drop- 18-20 weeks Hand Holes- 18-20 weeks	No